Work Authorization
Statement of Work (SOW)
San Jacinto River Waste Pits
CERCLIS No.: TXN000606611 Site ID: 06ZQ
Mareh-13,-2012 February 19, 2013

The purpose if this Work Authorization issued to the Mississippi Valley Division of the
United States Army Corps of Engineers (USACE) under multi-site Interagency Agreement
DW96950490 between the Environmental Protection Agency (EPA) and the USACE is to
provide focused oversight of a Potentially Responsible Party’s (PRP’s) submittals regarding the
San Jacinto River Waste Pits Superfund Site (Site).

The Site consists of impoundments, approximately 14 acres in size, built in the mid-
1960s for the disposal of paper mill wastes and the surrounding areas containing sediments and
soils potentially contaminated by the waste materials that had been disposed of in these
impoundments. The impoundments are located immediately north of the I1-10 bridge and on the
western bank of the San Jacinto River in Harris County, Texas. A time-critical removal action
was completed in 2011 to stabilize the pulp waste material and sediments within the
impoundments to prevent the further release of dioxins, furans, and other chemicals into the
environment. The removal consisted of placement of an armor rock cap over a geotextile
bedding layer and an impermeable geomembrane in some areas.

Submittals Requiring Review/Comments:

1. Fhe-documentincludedinthis-SOWHs-the “Chemical Fate and Transport Modeling
Study, San Jacinto River Waste Pits Superfund Site”, dated February 2012, prepared
by Anchor QEA, LLC. This draft report documents the fate and transport modeling
study performed in support of the Remedial Investigation and Feasibility Study being
conducted to evaluate contaminants present and/or released from the Site. The main
goal of the model study is to simulate the physical and chemical processes that are
controlling the chemical fate and transport of site-related contaminants within the
aquatic environment of the Site. The fate and transport model incorporates three
models that are linked together: hydrodynamic, sediment transport, and chemical fate
and transport. The PRPs will submit a final fate and transport model study report to
incorporate comments made on the draft report.

2. The draft and final Feasibility Study Reports for the Site, expected to be submitted
approximately April/May of 2013.

REQUIREMENTS

1. Perform a technical review and prepare comments, including identification of problem
areas and any necessary revisions, on the PRP’s draft and final fate-and-transport-model
study reports to ensure that the reports are technically valid and satisfy the goals for this
work.

2. Communicate at least weekly with the EPA Remedial Project Manager (RPM) regarding
progress and issues identified during the report review.
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3. Maintain all technical and financial records associated with this Work Authorization.
4. Prepare and submit monthly progress reports and invoices to document monthly and
cumulative cost, performance status, and technical progress.

DELIVERABLES

1. Submit progress reports and invoices to the EPA Finance Office in Cincinnati, Ohio in
accordance with the attached Work Assignment Form (WAF), and a copy to the EPA
RPM for each month no later the 15" day of the following month.

2. Submit review comments on the draft fate and transport model study reports within three
weeks of initiation of this Work Authorization, or by April 6, 2012, whichever is later.

3. Submit comments on the other reports firal-fate-and-transpert-model-study-report within 3

weeks of receipt of the final reports.

PERIOD OF PERFORMANCE

It is anticipated that this Work Authorization will have a period of performance ending on

August 1, 2013, eover-a-time-tnterval-ofapproximateb-4-months-orunti-June-302012.
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